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March 18, 2010

Addendum No. 1 to
Invitation for Bid for
TOLL PLAZAS IMPROVEMENTS
CHANGEABLE MESSAGE SIGN (CMS) INSTALLATION PROJECT
Dated March 15, 2010

Dear Contractor:

This letter is Addendum No. 1 to the Invitation for Bid for Construction of the TOLL
PLAZAS IMPROVEMENTS - CHANGEABLE MESSAGE SIGN (CMS) INSTALLATION
PROJECT, dated March 15, 2010. Where text is revised, deleted text is shown in strike-
through format; added text is italicized. The following changes are official changes to the
IFB/Special Provisions Contract Documents. Bidders must acknowledge receipt of this
Addendum No.1 on BID FORM #1 on page 33 of the IFB which is to be submitted by Bidder
with their bid.

The IFB is revised as follows:

Addendum | Reference Change(s
Item
1. Letter of

o A pre-bid conference will be held on Wednesday
Invitation, page 3 | \farch 22 24, 2010 at 10 am PST at BATA offices

Pre-Bid (Joseph P Bort Metro Center, 101 Eighth St, Oakland
Conference CA, 94607, Third Floor).
2. | Letter of Wednesday March 22 24, 2010, 10 am.
Invitation, page Pre-Bid Conference
4, Bidder
Selection Table
3. Liquidated | ® $2,000 per day for each and every calendar day’s
Damages, page delay in completion of all work at the Antioch
46 Bridge after June 19 5, 2010.

e $2,000 per day for each and every calendar day’s
delay in completion of all work at the Richmond San
Rafael Bridge after June 49 5, 2010.

The remaining provisions of the IFB, dated March 15, 2010, remain unchanged. In the event
of a conflict between this addendum and the previous version(s), this addendum shall take
precedence. '
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Any questions concerning this addendum to the IFB should be directed to Stephen Baker, Project
Manager, at (510) 817- 5892 or sbaker@mtc.ca.gov.

Sincerely,

ZrsFHemen

Ann Flemer
Deputy Executive Director
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